DE-RP24-04-OH20179
Amendment 0004
March 10, 2004

The purpose of this amendment is to clarify and provide revisions to the RFP.

1. Reference Section B, Clause B.2.8. “Authorization of Transition Costs Under the
Contract”, the second paragraph is revised as follows:

From: “Contract transition is the period of time between award of the contract and
the date the contractor assumes full responsibility, currently anticipated to be August
16, 2004.”

To: “Contract transition is the period of time between award of the contract and the
date the contractor assumes full responsibility, currently anticipated to be October 1,
2004.”

2. Reference Section C.1.2.1.1 “General Information”, the last sentence is revised as
follows:

From: “A fixed unit rate subcontract for this (with the exception of disposition of the
nickel) is currently in place for this work, which is effective through June 30, 2006.”

To: “A fixed unit rate subcontract for scrap metal disposition (with the exception of
disposition of the nickel and classified scrap) is currently in place, which is effective
through June 30, 2006.”

3. Reference Section C.1.2.2.1 “General Information”, the fourth paragraph is revised as
follows:

From: “An estimated 43,000 cubic feet of solid waste from the DMSAs has been
disposed of in the C-746-U landfill.”

To: “An estimated 77,152 cubic feet of solid waste from the DMSASs has been
disposed of in the C-746-U landfill.”

4. Reference Section C.1.4.1. “Onsite Soil Remediation — North/South Diversion Ditch,
Section 1 and 27, the paragraph is revised as follows:

From: “This work scope shall be considered complete following removal of
sufficient material to meet the risk cleanup goal identified within the CERCLA
documentation, and submittal of a final Response Action Completion Report.”

To: “This work scope shall be considered complete following submittal of a final
Response Action Completion Report.”

5. Reference Section C.1.4.1.1 “General Information”, the last sentence is revised as
follows:
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From: “The design for the surge basin has been completed.”

To: “The design and construction of the surge basin will be completed by October 1,
2004.”

6. Reference Section C.1.4.1.2 “Work to be Performed”, is deleted and replaced with the
following:

“C.1.4.1.2 Work to be Performed

The contractor shall perform all activities to prepare and submit a final Remedial
Action Report for the NSDD Section 1 and 2 Response Action that is sufficient in
quality such that the DOE and the regulators can approve it and assist in obtaining
regulator approval.”

7. Reference Section C.1.8.2 “Work to be Performed”, paragraph f) is revised as follows:

From: “Execute an estimated 100 license agreements with the Commonwealth of
Kentucky Fish and Wildlife, local residents, and businesses.”

To: “Execute an estimated 50 license agreements with the Commonwealth of
Kentucky Fish and Wildlife, local residents, and businesses.”

8. Reference Section C.1.8.2 “Work to be Performed”, paragraph g) is deleted and
replaced with “Reserved”.

9. Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”™, “Section
C.1.1.1 Source Control Milestones/Schedule”, delete the first row of the table, which
includes “D1 Record of Decision”.

10. Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”™, “Section
C.1.2.2 DMSAs Milestones/Schedule”, delete the first two rows of the table which
include “Complete Characterization of all Priority “A” DMSAs” and “Complete
Characterization of DMSA C-400-05".

11. Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section
C.1.2.3 Waste Disposition and Waste Facility Operations Milestones/Schedule”, delete
the first row of the table which includes “Repackage all containers identified in the first
inspection as necessary in accordance with the Container Management Plan and the
Agreed Order”.

12. Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents”, “Section
C.1.4.1 Onsite Soil Remediation-North/South Diversion Ditch, Section 1 and 2
Milestones/Schedule”, delete the first two rows of the table which include “Complete
(Phase I) Field Work” and “Remedial Action Phase II — Field Start”.
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13. Reference Exhibit C.1.0.3, “Milestones/Schedule/Reference Documents™, “Section
C.1.8. Environmental Monitoring and Reporting Milestones/Schedule”, delete the first
two rows of the table which include “Determine the source of toxicity in Outfall 001 and
Submit a revised Toxicity Reduction Evaluation plan for Outfall 001”.

14. Reference Section C.2.0.2 “General End State Requirements”, paragraph d) is
revised as follows:

From: “Construction of the X-624 and the X-627 facilities and demolition of the X-
622T facility.”

To: “Construction of the upgrades for the X-624 facility and demolition of the X-
622T facility.”

15. Reference Section C.2.1.1.2 “Work to be Performed”, paragraph a) is deleted and
replaced with “Reserved”.

16. Reference Section C.2.1.2.2 “Work to be Performed”, the first sentence of paragraph
a) is revised as follows:

From: “Store, characterize, process (including size reduction), package, and ship an
estimated 2,000 tons of low-level radiologically contaminated scrap material within
and around the X-747H scrap yard to a DOE-approved facility for recycle, storage,
treatment or disposal, as applicable.”

To: “Store, characterize, process (including size reduction), package, and ship an
estimated 1000 tons of low-level radiologically contaminated scrap material within
and around the X-747H scrap yard to a DOE-approved facility for recycle, storage,
treatment or disposal, as applicable.”

17. Reference Section C.2.1.3.2 “Work to be Performed”, the following revisions are
made to the table:

a) From:
“X-231J1 Environmental 100 Held equipment for sampling nearby environmental
Monitoring Station areas”
To:
“X-230J1 Environmental 100 Held equipment for sampling nearby environmental
Monitoring Station areas”
b) From:
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“X-616 Liquid Effluent Control 2,000 Processed Chromium-containing cooling water blow
Facility down to remove chromium by precipitation”

To:
“X-616 Liquid Effluent Control 2,000 Processed Chromium-containing cooling water blow
Facility down to remove chromium by precipitation

Numerous holding tanks are located exterior to the
building and are part of the demolition.”

18. Reference Section C.2.1.4.1 “General Information”, the last sentence of the first
paragraph is deleted.

19. Reference Section C.2.1.4.2 “Work to be Performed”, paragraphs a) 1) and a) 2) are
revised as follows:

From:

“1) Complete the design, construct, and operate the X-624 facility upgrade.

2) Complete the design, construct and operate the X-627 Ground Water Treatment
Facility. This facility replaces the X-622T facility. The X-622T facility shall remain
operational until the X-627 facility is approved for operations.”

To:

“1) Complete construction and operate the X-624 facility upgrade.

2) Complete the utility tie-ins and operate the X-627 Ground Water Treatment
Facility. This facility replaces the X-622T facility. The X-622T facility shall remain
operational until the X-627 facility is approved for operations.”

20. Reference Section C.2.1.4.2 “Work to be Performed”, the rows that include “X-
701C” and “X-720 are deleted from the table.

21. Reference Section C.2.1.4.2 “Work to be Performed”, the following rows are added

to the table:

“X-734, A & B | Sanitary Landfill, Construction Capped (closed)
(three separate | Spoils Disposal Areas

landfills)

X-736 West Construction Landfill Capped (closed)”
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22. Reference Section C.2.1.5.2 “Work to be Performed”, paragraph a) is revised as
follows:

From: “Monitor and maintain the structural integrity of an estimated 640
groundwater monitoring wells.”

To: “Monitor and maintain the structural integrity of an estimated 820 groundwater
monitoring wells.”

23. Reference Section C.2.5.2 “Work to be Performed”, paragraph a) is revised as
follows:

From: “Disposition the existing uranium materials either through reuse, sales, or
disposal of the material.”

To: “Disposition the existing uranium materials either through reuse or sales of the
material.”

24. Reference Section C, “Exhibit C.2.0.3 Milestones/Schedule/Reference”, “Section
C.2.1.2 Scrap Yard Milestones/Schedule”, remove the contents of the table and replace
with the following:

Milestone Date

“Ship all remaining (estimated 1,000 tons) . ’
scrap metal to a DOE-approved disposal site Completion Not Later Than 9/30/03

25. Reference Section H.5 “Key Personnel”, the paragraph below the fill-ins is revised as
follows:

From: “Anytime the Site Project Manager is replaced for any reason within two years
of contract award, earned fee will be reduced by $50,000, in addition, each time any
of the other two proposed key personnel are replaced for any reason within two years
of contract award, earned fee will be reduced by $25,000. The combined total
maximum reduction to earned fee for such replacements shall be $250,000. The
contractor may request in writing that the CO waive all or part of a reduction if
special circumstances exist. The CO shall have unilateral discretion to waive all or
part of a reduction.”

To: “Anytime the Site Project Manager is replaced for any reason within two years
of contract award, provisional and earned fee will be reduced by $50,000, in addition,
each time any of the other proposed key personnel are replaced for any reason within
two years of contract award, provisional and earned fee will be reduced by $25,000.
The combined total maximum reduction to provisional and earned fee for such
replacements shall be $250,000. The contractor may request in writing that the CO
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waive all or part of a reduction if special circumstances exist. The CO shall have
unilateral discretion to waive all or part of a reduction.”

26. Reference Section J, Attachment 4.2, “Portsmouth List of Deliverables”, the
following statement is added to “Environmental Reporting”:

“(NOTE: All documents identified below are required to be submitted to DOE at least 10
working days prior to the specifically identified dates)”

27. Reference Section J, Attachment 5.1, “Cost Breakout WBS Paducah Remediation”,
add the following row to the table under “Computer/Radio/Telephones™:

\ 10 \Transition | | | | | | |

28. Reference Section J, Attachment 5.2, “PBS Narratives: PO-0011 — NM Stabilization
and Disposition-Portsmouth Uranium Facilities Management”, the fifth sentence in the
“Lifecycle Project Description” is revised as follows:

From: “Management of depleted uranium hexafluoride cylinders will continue until
October 2005, when turnover to the depleted uranium hexafluoride conversion
facility operator occurs.”

To: “Management of depleted uranium hexafluoride cylinders will continue until
turnover to the depleted uranium hexafluoride conversion facility operator occurs.”

29. Reference Section J, Attachment 5.2, “Cost Breakout WBS Portsmouth
Remediation”, add the following row to the table under “Computer/Radio/Telephones”:

\ 10 \Transition | | | | | | |

30. Reference Section J, Attachment 8.2 “Portsmouth Facilities”, for the following
Facility Identification #’s, the column “Grounds Service” is revised to read “INF”, “X-
611A”, “X-735”, “X-740".

31. Reference Section J, Attachment 8.2 “Portsmouth Facilities”, the following is added:

REM

West
IConstruction
REM IN/A IN/A INF X-736 Spoils Landfill [N/A IN/A

12 Acres

REM

Phytoremediatio
REM IN/A IN/A INF X-749/120 n area IN/A IN/A

30 acres

REM

IContaminated
Material
REM IN/A IN/A INF IX-749 North Storage Yard [N/A IN/A

4.5 acres

REM

IContaminated
Material
REM IN/A IN/A INF IX-749 South  [Storage Yard [N/A IN/A

4.5 acres
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32. Reference Section L.6, add the following note to the end of paragraph (b):

“Note: Information provided in response to ‘L.18(r)’ is excluded from this
requirement. This information shall be provided in hard copy format only.”

33. Reference Section L.16 “Proposal Preparation Instructions — General”, paragraph (c)
table, copies required for “Volume III — Cost/Fee” is revised as follows:

From: “10”
To: “5”

34. Reference Section L.16 “Proposal Preparation Instructions —Volume I — Offer”,
paragraph (b) is revised as follows:

From: “Signed contract - The "Solicitation, Offer, and Award," (Standard Form 33,
page 1 of the RFP) fully executed and used as the first page of each copy of Volume
I, Offer.”

To: “Signed contract - The "Solicitation, Offer, and Award," (Standard Form 33,
page 1 of the RFP) fully executed and included in each copy of Volume I, Offer.”

35. Reference Section L.16 “Proposal Preparation Instructions —Volume I — Offer”,
paragraph (c) is revised as follows:

From: “Representations, Certifications, and Other Statements of Offerors, fully executed
according to the instructions contained in Section K.”

To: “Representations, Certifications, and Other Statements of Offerors, should be fully
executed by a representative of the entity (individual representing the legal entity)
making the offer and also by each joint venture member, LLC member, and Major
Subcontractor.”



